
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245 
                                                                                                                        PAGE  1 
     BID OPENING DATE    03/19/09                    IN LOS ANGELES COUNTY IN SAN DIMAS        RR INVOLVEMENT           03/26/09 
     CONTRACT NUMBER     07-4L8004                   AND POMONA FROM ROUTE 10/71                              CONTRACT CODE 'E ' 
     LOCATION            07-LA-71-0.0/2.0            SEPARATION TO VALLEY BOULEVARD                            31 CONTRACT ITEMS 
                                                     UNDERCROSSING 
 
                                                     TREAT BRIDGE DECKS                        FEDERAL AID  NONE 
 
 
 
 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  5.0% 
 PROPOSALS ISSUED    12   FUND TOTAL   HM3               0                         TOTAL NUMBER OF WORKING DAYS     80 
 
 NUMBER OF BIDDERS  4    ENGINEERS EST        423,943.81  AMOUNT UNDER        136,200.24        PERCENT UNDER EST 32.13 
 
               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
               --------      -----------  ---------         ------------------------------------------------- 
 
                   1           287,743.57    1              POWELL CONSTRUCTORS                   909 356-8880  SB PREF CLAIMED 
                                                                                                  00858952 
                                                            8555 BANANA AVENUE                FAX 909 356-1299 
                                                            FONTANA CA  92335 
 
                   2           312,884.15    4              O DONNELL CONSTRUCTION INC            909 394-4510  SB PREF CLAIMED 
                                                                                                  00772905 
                                                            559 W COVINA BOULEVARD            FAX 909 394-4750 
                                                            SAN DIMAS CA  91773-2911 
 
                   3           330,412.89    2              PETERSON CHASE GENERAL                949 252-0441  CC PREF CLAIMED 
                                                            ENGINEERING CONSTRUCTION INC          00615876 
                                                            1792 KAISER AVENUE                FAX 949 252-0266 
                                                            IRVINE CA  92614-5706 
 
                   4           388,388.00    3              TRUESDELL CORPORATION OF              602 437-1711  SB PREF CLAIMED 
                                                            CALIFORNIA INC                        00615058 
                                                            1310 W 23RD STREET                FAX 602 437-1821 
                                                            TEMPE AZ  85282 
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          03/19/09                                                                                                 03/26/09 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    01     PACIFIC COAST MARKINGS                                       ITEMS 7 THRU 10, 14 AND 25 THRU 30 
           PHELAN CA 
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          03/19/09                                                                                                 03/26/09 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    04     PACIFIC COAST MARKINGS                                       ITEMS 7 THRU 10, 14 AND 25 THRU 30 
           PHELAN CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    02     PACIFIC COAST MARKINGS                                       ITEMS 7 THRU 10 AND 25 THRU 30 
           PHELAN CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    03     J MC LOUGHLIN ENGINEERING CO INC                             ITEMS 13, 15 AND 22 
           RANCHO CUCAMONGA CA 
 
           MANERI TRAFFIC CONTROL                                       ITEMS 5 AND 6 
           FALLBROOK CA 
 
           PACIFIC COAST MARKINGS                                       ITEMS 7 THRU 11 AND 14 
           PHELAN CA 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
       1     074016      CONSTRUCTION SITE MANAGEMENT                   LS     LUMP SUM            2,000.00         2,000.00 
       2     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            1,000.00         1,000.00 
                         PROGRAM 
       3     074041      STREET SWEEPING                                LS     LUMP SUM              100.00           100.00 
       4     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM              200.00           200.00 
       5     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            3,500.00         3,500.00 
       6     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           35,000.00        35,000.00 
       7     150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            LF        2,280                2.00         4,560.00 
                         STRIPE 
       8     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            LF        2,890                1.00         2,890.00 
       9     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          SQFT        300                3.00           900.00 
      10     150722      REMOVE PAVEMENT MARKER                         EA          320                2.00           640.00 
      11     153223      REMOVE UNSOUND CONCRETE                        CF          280               10.00         2,800.00 
      12     153235      CLEAN BRIDGE DECK                              SQFT     83,929                 .15        12,589.35 
      13     157560      BRIDGE REMOVAL (PORTION)                       LS     LUMP SUM            2,500.00         2,500.00 
      14     015923      LEAD COMPLIANCE PLAN (STRIPES REMOVAL)         LS     LUMP SUM            5,000.00         5,000.00 
      15 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    CY            2            3,000.00         6,000.00 
      16     511118      CLEAN EXPANSION JOINT                          LF        1,380               15.00        20,700.00 
      17     511124      RAPID SETTING CONCRETE (PATCH)                 CF          280               10.00         2,800.00 
      18     041817      CORE TREATED BRIDGE DECK                       EA           22               75.00         1,650.00 
      19     519088      JOINT SEAL (MR 1")                             LF           93               20.00         1,860.00 
      20     041819      BONDED JOINT SEAL (MR 3")                      LF           39               80.00         3,120.00 
      21     519100      JOINT SEAL (MR 2")                             LF        1,287               45.00        57,915.00 
      22 (F) 520102      BAR REINFORCING STEEL (BRIDGE)                 LB          190                3.00           570.00 
      23 (F) 540102      TREAT BRIDGE DECK                              SQFT     83,929                 .18        15,107.22 
      24     540108      FURNISH BRIDGE DECK TREATMENT MATERIAL         GAL       1,050               65.00        68,250.00 
      25     840504      4" THERMOPLASTIC TRAFFIC STRIPE                LF        4,560                 .80         3,648.00 
      26     840515      THERMOPLASTIC PAVEMENT MARKING                 SQFT        440                3.00         1,320.00 
      27     840525      4" THERMOPLASTIC TRAFFIC STRIPE                LF        2,280                 .80         1,824.00 
                         (BROKEN 36-12) 
      28     850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA          210                6.00         1,260.00 
      29     850112      PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL       EA           52               10.00           520.00 
                          TYPE G) 
      30     850113      PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL       EA           52               10.00           520.00 
                          TYPE H) 
      31     999990      MOBILIZATION                                   LS     LUMP SUM           27,000.00        27,000.00 
 
                                                                                                  TOTAL           287,743.57 
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          03/19/09                                                                                                 03/26/09 
 
     |-------------------------------|-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD              |            FOURTH 
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|-------------------------------|------------------------------- 
   1 |         1,000.00       1000.00|           850.00        850.00|           100.00        100.00 
   2 |           800.00        800.00|           850.00        850.00|           600.00        600.00 
   3 |           250.00        250.00|           500.00        500.00|           300.00        300.00 
   4 |           800.00        800.00|           400.00        400.00|           300.00        300.00 
   5 |         3,000.00       3000.00|         2,000.00       2000.00|         2,500.00       2500.00 
   6 |        23,000.00      23000.00|        38,000.00      38000.00|        44,049.64      44049.64 
   7 |             1.20       2736.00|             1.45       3306.00|             2.50       5700.00 
   8 |             1.00       2890.00|             1.00       2890.00|             1.75       5057.50 
   9 |             3.00        900.00|             3.30        990.00|            10.00       3000.00 
  10 |             1.10        352.00|             1.50        480.00|             2.00        640.00 
  11 |            40.00      11200.00|            78.00      21840.00|            30.00       8400.00 
  12 |              .15      12589.35|              .19      15946.51|              .16      13428.64 
  13 |         8,000.00       8000.00|        10,000.00      10000.00|         9,000.00       9000.00 
  14 |         3,000.00       3000.00|         5,000.00       5000.00|         2,800.00       2800.00 
  15 |         2,500.00       5000.00|         3,700.00       7400.00|         2,800.00       5600.00 
  16 |            14.00      19320.00|            16.00      22080.00|            27.00      37260.00 
  17 |            60.00      16800.00|            60.00      16800.00|            30.00       8400.00 
  18 |            65.00       1430.00|            75.00       1650.00|           120.00       2640.00 
  19 |            32.00       2976.00|            30.00       2790.00|            25.00       2325.00 
  20 |           145.00       5655.00|           100.00       3900.00|           135.00       5265.00 
  21 |            70.00      90090.00|            56.00      72072.00|            70.00      90090.00 
  22 |             2.00        380.00|             5.00        950.00|             5.00        950.00 
  23 |              .20      16785.80|              .22      18464.38|              .18      15107.22 
  24 |            58.00      60900.00|            57.00      59850.00|            75.00      78750.00 
  25 |              .70       3192.00|              .40       1824.00|              .65       2964.00 
  26 |             4.00       1760.00|             2.90       1276.00|             4.00       1760.00 
  27 |              .80       1824.00|              .40        912.00|              .75       1710.00 
  28 |             3.00        630.00|             4.40        924.00|             3.10        651.00 
  29 |             6.00        312.00|             4.50        234.00|            10.00        520.00 
  30 |             6.00        312.00|             4.50        234.00|            10.00        520.00 
  31 |        15,000.00      15000.00|        16,000.00      16000.00|        38,000.00      38000.00 
 
 TOT                      312,884.15                     330,412.89                     388,388.00 


